



25<sup>th</sup> October, 2017

The Managing Director  
Premier Shelter Limited  
P.O.BOX AN 11587  
Accra-North

Dear Sir,

LETTER OF AWARD

CONSTRUCTION AND COMPLETION OF PROPOSED BUILDING FOR WEST AFRICA  
CENTRE FOR CROP IMPROVEMENT (WACCI), PHASE 2 – UNIVERSITY OF GHANA

I write to inform you that approval has been granted to award to you the contract for the Construction and Completion of Proposed Building for West Africa Centre for Crop Improvement (WACCI), Phase 2 – University of Ghana at a contract price of **Three Million, Eight Hundred and Seventy-Nine Thousand, and Six Hundred Ghana Cedis (GHc 3,879,600.00)**.

This Notification of Award will constitute the formation of Contract. However, until and unless you furnish a Performance Security of 10% of the total Tender Price amounting to **GHc 387,960.00** within 28 days on receipt of this letter, the contract shall not be deemed as active.

Your Company, Premier Shelter Limited is required to complete the entire work within **Seven (7) Months** from date of taking possession of the site.

On receipt of this letter, kindly report to the Director at the Physical Development and Municipal Services Directorate (PDMSD) who will assist you in the process of taking possession of the site and approval of your programme of works.

You are hereby instructed to proceed with the fulfillment of performance security and signing of contract within twenty-eight (28) days of receipt of this letter

With kind regards

Yours faithfully,

Angela Awere – Kyere (Mrs)  
HEAD

Cc:

Vice-Chancellor, UG  
Registrar, UG  
Director, WACCI ✓  
The Director of Finance, UG  
Director (PDMSD)

For, *Man, plan, do, check*  
*ll*  
*2017/10/25*